



## **BIDDING NOTICE**

### **The Renovation of Interior Works for PPCBank\_Head Quarter (HQ)**

#### **1. Requirement**

Participant in the Renovation of Interior works for PPCBank \_ Head Quarter

☞ Expected Renovation Period: From 31<sup>st</sup> **August 2024** to 30<sup>th</sup> **November 2024** (Max 3 months)

**Note:** The renovation period can be extended depending on unexpected circumstance on mutual consents with PPCBank.

#### **2. Field descriptions**

Reference to the layout contents with the following details

##### ❖ **Interior works**

##### ❖ **Ground Floor**

- 1 Document storage
- 1 Pantry room including sink

##### ❖ **First Floor**

- 5 Offices
  - Office for a manager
  - Office for 17 staff
  - Office for 7 staff
  - Office for 4 staff
  - Office for 3 staff

##### ❖ **Second Floor**

- 2 Meeting room
  - 1 room available for 12 people
  - 1 room available for 8 people
- 3 Offices
  - Office for a manager
  - Office for 28 staff
  - Office for 17 staff
  - Office for a director

##### ❖ **Third Floor**

- 1 Meeting room (available for 20 people)
- 2 Offices
  - Office for 9 staff
  - Office for 5 staff
3. Waiting area
4. Pantry room

##### ❖ **Forth floor**

Staff rest zone (place where staff can have lunch and rest in lunch time)

❖ **Note for interior design**

- All mentioned above or more, participant in the construction of in-exterior shall suggest design at your discretion and by efficiently arranging it in the layout.
- Submission 3D design at your discretion and suggestion to improve work environment.
- Quotation including M&E (Reference to specification of Layout) shall be submitted.
- Quotation of network and telephone shall be submitted separately by attaching company profile including specific network and telephone, vendor name and contact information.

**3. Submission deadline for applications**

Tuesday, 27<sup>th</sup> August 2024 (11:00 AM)

**4. How to submit your application**

- Application documents shall be submitted to Administrative Department of PPCBank
- PPCBank HQ Building Address: N<sup>o</sup> 217, Norodom Blvd., Phum 10, Sangkat Tonle Bassac, Khan Chamkarmorn, Phnom Penh, Cambodia

☞ Application documents shall be enclosed with the company seal.

**5. Application Documents**

Company introduction including such as company name, establishment year, capital, total assets, previous year's net profit, number of employees, major business field, representative nationality

**6. Applicant qualification**

Company related to the construction of interior and exterior that registered business in Cambodia

**7. Decision-making method of company**

Decision is according to the bank's internal regulations.

**8. Application Deposit**

None

**9. Result notification date**

PPCBank will notify on proper date before construction.

**10. Signing of contract for construction**

Within 2 days from the date of notification of the result

**11. What to note when submitting your application**


- Identify guidelines, regulations, special conditions, etc. of local authority in relation to facility construction
- Inspection procedure will be carried out after completion of construction

If you have any concern, please feel free to contact us.

**Mr. YUN Chang Ho**, Senior Manager (Korean)/ **Tel: 012 850 513**

**Mr. PHAN Sovannodos**, Administrative Manager (Khmer)/ **Tel: 089 669 967**





PPCBank HEAD OFFICE GF~4F RE-MODELING WORKS






33,100

6,420

10,460

30,380



PPCBank HEAD OFFICE GF~4F RE-MODELING WORKS

34,620

16,995

22,090

14,675

28,870




PPCBank HEAD OFFICE GF~4F RE-MODELING WORKS



33,030

21,150

21,150



33,030

2nd Floor

2nd Floor

Inventory room

Document room

Server Room

Corridor 1

Corridor 2

Stock IT

Angkor I

Angkor II


Elevetor

Elevetor

33,030

21,075

21,075



33,030

# Summary Bill of Quantities

Project: The Renovation of Interior Works of PPCBank\_Head Quarter

No	DESCRIPTION	Description in detail	Unit	QTY	Unit Rate	Amount
<b>01</b>	<b>Preliminaries Works</b>					<b>0.00</b>
						0.00
						0.00
	<b>SITE FACILITIES AND PREPARATION</b>					<b>0.00</b>
						0.00
						0.00
<b>02</b>	<b>Demolition Works</b>					<b>0.00</b>
	<b>General demolishing at all areas</b>					<b>0.00</b>
						0.00
						0.00
	<b>Mezzanine floor</b>					<b>0.00</b>
						0.00
						0.00
	<b>Stair</b>					<b>0.00</b>
						0.00
						0.00
	<b>Toilet</b>					<b>0.00</b>
						0.00
						0.00
<b>03</b>	<b>Interior Works</b>					<b>0.00</b>
	<b>Ground Floor</b>					<b>0.00</b>
	Wall Work					0.00
	Floor & Molding Works					0.00
	Stair Works					0.00
	Plaster Works					0.00
	Painting Works					0.00
	Ceiling Works					0.00
	Door Works					0.00
	Window Works					0.00
	Sanitary & Toilet					0.00
	Furniture Works					0.00
	Sign Works					0.00
	<b>First floor</b>					<b>0.00</b>
	Wall Work					0.00
	Floor & Molding Works					0.00
	Plaster Works					0.00
	Painting Works					0.00
	Ceiling Works					0.00
	Door Works					0.00
	Window Works					0.00
	Furniture Works					0.00
	Sign Works					0.00
	<b>Second floor</b>					<b>0.00</b>



# Summary Bill of Quantities

**Project: The Renovation of Interior Works of PPCBank\_Head Quarter**

No	DESCRIPTION	Description in detail	Unit	QTY	Unit Rate	Amount
	Wall Work					0.00
	Floor & Molding Works					0.00
	Plaster Works					0.00
	Painting Works					0.00
	Ceiling Works					0.00
	Door Works					0.00
	Furniture Works					0.00
	Sign Works					0.00
	<b>Third floor</b>					0.00
	Wall Work					0.00
	Floor & Molding Works					0.00
	Plaster Works					0.00
	Painting Works					0.00
	Ceiling Works					0.00
	Door Works					0.00
	Furniture Works					0.00
	Sign Works					0.00
	<b>Forth floor</b>					0.00
	Wall Work					0.00
	Floor & Molding Works					0.00
	Plaster Works					0.00
	Painting Works					0.00
	Ceiling Works					0.00
	Door Works					0.00
	Furniture Works					0.00
	Sign Works					0.00
<b>04</b>	<b>Plumbing &amp; Drainage Works</b>					<b>0.00</b>
	<b>Water Supply System</b>					<b>0.00</b>
						0.00
						0.00
<b>05</b>	<b>Mechanical &amp; Electrical Works</b>					<b>0.00</b>
	<b>Panel Board</b>					<b>0.00</b>
						0.00
						0.00
	<b>Lighting and Switch System</b>					<b>0.00</b>
						0.00
						0.00
	<b>AVR Pass System</b>					<b>0.00</b>
						0.00
						0.00
	<b>UPS System</b>					<b>0.00</b>
						0.00
						0.00
						0.00
						0.00

# Summary Bill of Quantities

Project: The Renovation of Interior Works of PPCBank\_Head Quarter

No	DESCRIPTION	Description in detail	Unit	QTY	Unit Rate	Amount
	Exhaust Fan System					0.00
						0.00
						0.00
06	Air-conditioner Works					0.00
	Air-conditioner					0.00
						0.00
						0.00
	Air-conditioner Installation Material					0.00
						0.00
						0.00
	Power Receptacle & Air-conditional System					0.00
						0.00
						0.00
SUB-TOTAL:						-
VAT 10%:						-
GRAND-TOTAL:						-